Cherri
Contract

1 October 2025

Prepared By
Caroline for
L,D,&C Co-Op

Prepared For
Gabriella
Scaringe

Leslye, Diane & Caroline: A Co-Op

CONTRACT

From: L,D,&C Co-Op
Leslye Young, Diane Card
& Caroline Kuhlman
10805 Millington Lane
Richmond, VA 23238
USA
raconteur@carolinekuhlman.com

To: Cherri
Gabriella Scaringe
~
~
NYC
USA
gabriella@shopcherri.com

Issued on:
1 October 2025

Timeline:
For tech packs, patterns, and samples, timelines will be determined via email as we work together and after client's data is provided to L,D&C. Milestones will be set jointly with Co-Op members and the Client according to scheduling availability and best estimates of a healthy pace of work for everyone.

Deliverables:
Tech Packs:
-4 total, one for each style

Garment Patterns:
-Base size for 4 styles
-Pattern card for all 4 styles

Samples
-4 underwear styles in base size completed according to tech packs and patterns provided by Leslye and Diane

Proposal:
4 Underwear Styles

Responsibilities:
All of us: Keeping client up to date on all progress
Leslye: Tech Packs
Diane: Patterns
Caroline: Samples
Please see proposal for details!

INVESTMENT:

TOTAL: $3400
DEPOSIT:$1570

Payment:
Client may choose between Paypal, Zelle or check.
Deposit amount will equal 50% of the quoted investment. Work may exceed estimate due to unforeseen changes or complications during the project.

CONTRACT

USE OF WORK

Once the sample maker delivers the final work product(garment/accessory/soft good) and the Client has made full payment, all rights to the work product transfer to the Client. The Co-Op members retain no ownership rights over the final deliverables.
However, if the Client grants written permission for Leslye, Diane and/or Caroline to showcase the completed work in their portfolio, website, social media, and galleries, they may do so after the official launch date of the collection. This usage is strictly for self-promotion and portfolio purposes only. The Co-Op members are not permitted to sell, license, or otherwise use the work product for any commercial or profit-making purposes.

PAYMENT TERMS

The Client agrees to pay the Co-Op members a deposit of 50% of the estimated hours of work before work commences. All payments must be made on time to avoid project delays and late fees as outlined in this agreement. The deposit payment of 50% of our estimate is due upfront, with the remaining balance due upon project completion. Payments can be made via PayPal, check or Zelle. Please render payments to Caroline, who will distribute previously agreed upon dollar amounts to Leslye and Diane. Ownership of work product will transfer to client upon receipt of payment in full.

LATE FEES

Payments are due on the agreed-upon dates as outlined in this contract. A late fee of 2% per month will be applied to any overdue invoices. Additionally, delayed client feedback that impacts the project timeline may incur a fee of 1% per week. These fees ensure project efficiency and fair compensation for time and resources.

OWNERSHIP

All preparation materials, sketches, drafts, concepts, and electronic files used in the creation of the project remain the sole property of the Client. The Client gains full ownership rights to the final artwork, designs, garments and digital files only upon receipt of full payment. Until payment is made in full, all rights, including usage and reproduction, remain with the Co-Op member who created them.

SUPPORT AND CHANGES

The Co-Op members will provide support for the listed deliverables only if the Client has formally accepted them, unless otherwise agreed in writing. Once a deliverable is approved, any further modifications will be treated as additional work and charged separately.

AMENDMENTS

These are minor changes within the scope of the original design, such as color adjustments, small design tweaks, text edits, or layout changes to the tech packs or garment patterns. Each design includes 3 revisions for amendments, which must be completed within the project timeline.
Amendments for samples are generally not possible due to the physical (non-digital) nature of the sample making process. Caroline will make every reasonable effort to follow the tech pack, pattern, and any other provided instruction. Any and all questions that arise during the process will be made known to he client in pursuit of making the best sample possible. Additional rounds of sampling or size runs will be billed at the rate determined during the creation of the first sample and will be billed separately.

SUSPENSION/CANCELLATION

This Contract will automatically terminate on 30 January 2026 unless ended earlier by either party. Either party may terminate this Contract for any reason by providing written notice via email. The termination will take effect 7 days from the date the email is sent and acknowledged.

If the Client cancels the project, a cancellation fee covering all completed work and incurred expenses (based on the contract price) must be paid in full. Suspension or cancellation of the project does not entitle the Client to a refund. However, any payment for work that has not yet been completed by any Co-Op members will be reimbursed to the Client.

Upon termination, all completed and fully paid-for work remains the property of the Client. Any unpaid work remains the property of the Co-Op members and may not be used by the Client.

CONTRACT

ACCEPTANCE

THE PARTIES HERETO AGREE TO THE FOREGOING AS EVIDENCED BY THEIR SIGNATURES BELOW.

Freelancer Co-Op Members:

Leslye Young, Technical Designer
Date signed: 1 October 2025

Diane Card, Pattern maker
Date signed: 1 October 2025

Caroline Kuhlman, Sample Maker
Date signed: 1 October 2025

Client's Signature:

Gabriella Scaringe, Cherri CEO/Founder
Date signed: